SOLICITATION, OFFER AND AWARD

1. This contract is a rated order under DPAS (15 CFR 700) RATING:

2. CONTRACT NO. 3. SOLICITATION NO.

017-M-APHIS-03

4. TYPE OF SOLICITATION

[ 1 SEALED BID (IFB) [X] NEGOTIATED (RFP)

5. DATE ISSUED 6. REQUISITION/PURCHASE NO.
02/28/03

7. ISSUED BY CODE: 126395 8. ADDRESS OFFER TO

(If other than Item 7)

USDA, APHIS,MRPBS,ASD, Contracting
Butler Square, Fifth Floor

100 North Sixth Street
Minneapolis, MN 55403

NOTE: In sealed bid solicitations, "offer" and "offeror" mean "bid"
and "bidder".

SOLICITATION

9. Sealed offers in original and 2 copies for furnishing the
supplies or services in the Schedule will be received at the
place specified in Item 8, or if handcarried, in the
depository located in , until 11:00 A.M. local time on MARCH
28, 2003.

CAUTION--LATE Submissions, Modifications, and Withdrawals: See
Section L, Provision No. 52.214-7 or 52.215-1. All offers are
subject to all terms and conditions contained in this

solicitation.
10. FOR INFORMA- |A. NAME: B. TELEPHONE NO.
TION CALL: Robert J. Crowther (Include Area Code)
(NO COLLECT CALLS)
C. E-MAIL ADDRESS (612) 336-3205
bob.j.crowther@aphis.usda.gov
EXCEPTION TO STANDARD FORM 33 (REV.9-97) Prescribed by GSA

FAR (48 CFR 53.214(c)
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NOTE:

Item 12 doe
at 52.214-1

s not apply if the solicitation includes the provision
6, Minimum Bid Acceptance Period.

12.

In compliance

is accepted within

different per
receipt of of
which prices
delivered at
the schedule.

with the above, the undersigned agrees, 1if this offer
calendar days (60 calendar days unless a
iod is inserted by the offeror) from the date for

fers specified above, to furnish any or all items upon
are offered at the price set opposite each item,

the designated point(s), within the time specified in

13.

DISCOUNT FOR

PROMPT PAYMENT (See Section I, Clause No. 52.232-8)

10 CALENDAR DAYS
%

20 CALENDAR DAYS
%

30 CALENDAR DAYS
%

CALENDAR DAYS

%

14.

AMENDMENT NO.

ACKNOWLEDGEMENT OF AMENDMENTS (The offeror acknowledges receipt of
amendments to the SOLICITATION for offerors and related documents
numbered and dated:

DATE

AMENDMENT NO. DATE

EXCEPTION TO STANDARD FORM 33 (REV. 9-97)
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15A. NAME CODE | | FACILITY | 16. NAME AND TITLE OF PERSON
AND AUTHORIZED TO SIGN
ADDRESS (Type or Print)
OF
OFFEROR
15B. TELEPHONE NO. (Include Area Code) 17. SIGNATURE
15C. [ ] CHECK IF REMITTANCE ADDRESS IS 18. OFFER DATE
DIFFERENT FROM ABOVE - ENTER SUCH
ADDRESS IN SCHEDULE

AWARD (To be completed by Government)

19. ACCEPTED AS TO ITEMS [20. AMOUNT 21. ACCOUNTING AND
NUMBERED APPROPRIATION

22. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION:

[ ] 10 U.s.C. 2304 (c) () [ ] 41 U.s.C. 253(c) ()
23. SUBMIT INVOICES TO ADDRESS SHOWN IN --> ITEM 12
(2 Copies unless otherwise
specified)
24 . ADMINISTERED BY CODE | 25. PAYMENT WILL BE MADE BY
(If other than Item 7) CODE

USDA, APHIS,MRPBS, ASD, Payments
Butler Square, Fifth Floor
100 North Sixth Street
Minneapolis, MN 55403

26. NAME OF CONTRACTING |{27. UNITED STATE OF AMERICA 28. AWARD DATE
OFFICER
(Type or Print) Signature of Contracting Officer

IMPORTANT - Award will be made on this Form, or on Standard Form 26,
or by other authorized official written notice.

EXCEPTION TO STANDARD FORM 33
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017-M-APHIS-03

PART I - THE SCHEDULE

Section B

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 PRICING SHEET - Chicago, Illinois
ITEM DESCRIPTION OF ESTIMATED UNIT OF UNIT ESTIMATED
NO. SERVICES TOTAL D.B.H. ISSUE PRICE TOTAL AMOUNT
1. Trunk Injection 48,000 dbh S S
Treatments.
2. Soil Injection 570,000 dbh S S
Treatments.
B.2 PRICING SHEET - Park Ridge, Illinois
ITEM DESCRIPTION OF ESTIMATED UNIT OF UNIT ESTIMATED
NO. SERVICES TOTAL D.B.H. ISSUE PRICE TOTAL AMOUNT
3. Trunk Injection 238,826 dbh S $
Treatments.
4. Soil Injection 0 dbh $
Treatments.
B.3 PRICING SHEET - Addison, Summit and O'Hare Areas of the
State of Illinois
ITEM DESCRIPTION OF ESTIMATED UNIT OF UNIT ESTIMATED
NO. SERVICES TOTAL D.B.H. ISSUE PRICE TOTAL AMOUNT
5. Trunk Injection 37,508 dbh S S
Treatments.
2. Soil Injection 12,450 dbh $ $
Treatments.

NOTE: OFFERORS ARE URGED AND EXPECTED TO INSPECT THE TREATMENT AREAS
WHERE SERVICES ARE TO BE PERFORMED AND TO SATISFY THEMSELVES REGARDING
ALL GENERAL AND LOCAL CONDITIONS THAT MAY AFFECT THE COST OF CONTRACT
PERFORMANCE. IN NO EVENT SHALL FAILURE TO VISIT THESE TREATMENT AREAS
BE GROUNDS FOR A CLAIM OR PRICE ADJUSTMENT AFTER CONTRACT AWARD.

USDA, APHIS requires the Park Ridge contract to include pricing, terms
and conditions for soil injection treatments in addition to trunk
injection treatments in the event a need should arise during the
contract effective period of performance.

Refer to Section L for instructions for preparation of technical and
business proposals and Section M for evaluation factors for award.
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RFP 017-M-APHIS-03,

State of Illinois — 2003 AL B Control Treatments

Section B

B4 WORK ORDER - ASIAN LONGHORN BEETLE CONTROL TREATMENT

PROGRAM

WORK ORDER NO:

DATE AND TIME ISSUED:

WORK ORDER COMPLETION DATE:

TREATMENT METHOD: Soil Injection [ ] Trunk Injection [ ]

TREATMENT NUMBER OF ESTIMATED DBH | AVERAGE DBH

ZONES HOST TREES (+ OR-20% PER PER TREATMENT
TREATMENT ZONE (INCH)
ZONE (INCH)

TOTAL ESTIMATED NO. TREES ON WORK ORDER:

ESTIMATED TOTAL DBH ON WORK ORDER: TOTAL AVERAGE DBH:

STAGING AREA/MEETING LOCATION:

DESCRIPTION OF TREATMENT ZONES (AREAS TO BE TREATED) AND SPECIAL
INSTRUCTIONS:

NOTE: Attach treatment data sheets with addresses/location of all host trees identified for
control treatment this work order and zone maps.

Signature/ Date Signed
USDA, APHIS COR or Authorized
COTR

Signature/Date Signed
Contractor’s Project Manager or
Authorized Field Supervisor

Telephone No.
Fax No.

Telephone No.
Fax No.
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RFP 017-M-APHIS-03, Section C
State of Ilinois — 2003 ALB Control Treatments

PERFORMANCE WORK STATEMENT (PWS)
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RFP 017-M-APHIS-03, Section C
State of Illinois — 2003 ALB Control Treatments

I. BACKGROUND

The United States Department of Agriculture (USDA), Animal and Plant Health Inspection
Service (APHIS), in conjunction with the State of Illinois, is planning a program to apply a
systemic insecticide (Imidicloprid), for the control of the Asian Longhormned Beetle (ALB),
Anoplphora glabripennis (Motschulsky). The program is intended to reduce the potential for
damage from this significant pest species. Two methods of chemical treatment will be applied
for the control of ALB in IL during the 2003 treatment period — soil injection and trunk injection.

The ALB bores into and kills a variety of tree species including species of maple, elm, ash,
horsechestnut, birch, poplar, and willow. This exotic beetle has the potential to spread across the
United States and cause extensive loss to ornamental and commercial tree species. As a
consequence, the Secretary of Agriculture has declared an emergency, committed resources to
eliminate the ALB, and pledged to restore urban forests.

USDA-APHIS prefers to utilize another trunk injection application in 2003 than the Mauget
Trunk Injection System. This system will deliver the chemical directly into the tree under
pressure. The process would be immediate, thereby eliminating the need to safeguard the trees
for the 4 hour period as with the current Mauget system. USDA-APHIS must realize several
critical steps before using this new application system operationally this year. This solicitation
requests prospective contractors to submit proposals based on the Mauget Trunk Injection
System. In the event, testing is completed for the other trunk injection system under
consideration and the aforementioned critical steps are finalized, USDA, APHIS may choose to
change from Mauget Trunk Injection system to the other trunk injection system.

II. SCOPE OF WORK

APHIS anticipates awarding 3 firm, fixed price, requirements contract for ALB chemical
injection treatment within the State of Illinois; 1) Chicago 2) Park Ridge and 3) Addison,
Summit, and O’Hare. Contracts are for delivery of chemical soil injection and trunk injection
treatments during 2003. The contract effective period of performance shall be from date of award
through September 30, 2003 unless extended in accordance with other terms and conditions
specified herein.

ITII. SPRING 2003 CONTROL TREATMENT GOALS

It is anticipated that treatments of all the host trees identified within this PWS will be applied
from April 21 to June 14, 2003. It will not be required to have all three contracts started,
working, or finished at the same time. The goal is to maximum efficiency and resources so that
all injection treatments are completed by June 14". Additional applications may be requested on
an as needed basis.
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RFP 017-M-APHIS-03, Section C
State of Illinois — 2003 ALB Control Treatments

IV. PROJECTED TREATMENT SUMMARY

USDA, APHIS anticipates applying chemical treatments to an estimated 92,930 (+/- 20 %) trees
at an estimated total DBH of 906,748 (+/- 20%) inches, with an average DBH of 10 inches.
Maps and descriptions of each contract area are included as an attachment to this work statement.
USDA reserves the right to add additional treatment areas as deemed necessary.

In no event shall the failure of the Contractor to visit these treatment areas and consider general
and local site conditions prior to submitting their proposal be grounds for a claim or price
adjustment after award Refer to NOTE in Part I, Section B, The Schedule on Page 4 of the
solicitation (RFP 017-M-APHIS-03).

Soil Injection Trunk Injection Total Total
Trees dbh
Region Trees Dbh Trees dbh
1)Chicago
48,900 570,000 6,100 48,000 | 55,000 | 618,000
2)Park Ridge
v Forest 0 0| 31,430| 238,572 | 31,430 | 238,572
Preserve
v Residential 0 0 1,041 16,446 1,041 | 16,446
Area
3)O’Hare 0 0 4,528 25,505 4,528 25,505
Summit 907 12,450 78 500 985 | 12,950
Addison 0 0 960 11,468 960 | 11,468
Subtotal 07 | (12,450)| (5,566)| (37,473)| (6,473) | (49,922)
Total 49,807 582,450 | 44,137 340,491 | 93,944 | 922,941

V. HOST TREES FOR TREATMENT

The host trees to be treated under this contract include Elm, Maple, Birch, Willow, Box Elder,
Horsechestnut, Buckeye, European Mountain Ash, Hackberry, Ash, Poplar (excluding
cottonwood), London Plane Tree, Sycamore and Albizia. USDA reserves the right to add or
subtract host trees listed for treatment.

VI. CONTRACTOR PERFORMANCE REQUIREMENTS

1. The Contractor shall provide all personnel, labor, supervision, management oversight,
supplies, equipment, and materials required to apply pesticides for the control of ALB, in
accordance with this performance work statement (PWS) and contract. Contract prices
shall include all costs associated with the performance of all work ordered against this
contract for the control of ALB in the State of Illinois, including but not limited to
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RFP 017-M-APHIS-03, Section C
State of Illinois — 2003 ALB Control Treatments

furnishing and transporting personnel and equipment, materials (including insecticides)
necessary to chemically treat trees on public and private property, insurance, licenses,
permits, fees, tolls, general and administrative, and other such costs required to perform
the services specified herein.

2. The Contractor shall comply with local, State, and Federal laws for the application of
chemical treatments, storage and disposal of pesticide, pesticide containers, and pesticide
reporting requirements.

3. Performance shall focus on quality with the objective of maximum efficiency and use of
resources so that all injection treatments are completed by June 14, 2003.

4. An approved quality control inspection system, employee accountability, and a full 8
hour work day are mandatory for the control treatment days. Services shall be performed
in a professional manner, as specified herein, and Contractor personnel shall display a
positive image of USDA, APHIS and the State of Illinois at all times by ensuring
favorable public relations. Damage to host trees due to soil or trunk injection treatment
by the Contractor or their subcontractors shall be warranted for 1 year from the date of
treatment, with the exception of trees that receive additional USDA ALB treatments by
another Contractor within that one year period. Damaged trees shall be immediately
removed, debris properly disposed of in compliance with ALB regulations, and replaced
without additional cost to USDA, APHIS.

5. The Contractor shall designate a Project Manager and Field Supervisor(s) for each
contract and define their respective roles, responsibilities, delegation of authority on the
contract in their detailed work plan/quality control plan. These individuals, along with
the certified pesticide applicators, shall be referred to as key personnel and are subject to
the terms and conditions of the key personnel clause at Section H.4 of the contract.

6. The Project Manager and Field Supervisor(s) shall be present at the work site at all times
work is being performed. They shall be available to the APHIS Contracting Officer’s
Representative (COR), Contracting Officer’s Technical Representative (COTR) 24 hours
a day by either cellular phone or pager, and maintain direct contact with their certified
pesticide applicators during the period any work ordered by APHIS for treatment and
control of ALB in Illinois are satisfactorily completed. State of Illinois guidelines
regarding pesticide applicator supervision shall be followed.

7. Soil and trunk injection services to be furnished under this contract shall be ordered by
issuance of a written work order by the Contracting Officer’s Representative (COR)
unless written delegation of authority for this purpose is delegated to the Contracting
Officer’s Technical Representative (COTR). Individual work orders will include
specifics regarding treatment zones, locations of host trees, number of trees, estimated
total dbh, treatment area maps, and other pertinent information.
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RFP 017-M-APHIS-03, Section C
State of Illinois — 2003 ALB Control Treatments

8. The Contractor shall notify the public of treatment through the distribution of door
hangers to every property located within the treatment area. Public notification via door
hangers shall be completed within a 24 hour period from receipt of the work order.
Treatments shall begin 48 hours after notification is completed. Reference section XVI
for details.

9. The timeline begins upon receipt of a work order and ends upon acceptance of contract
services by the COR for full compliance with the terms and conditions of this contract.
The required completion date will be indicated on each order. Monetary incentives may
be earned for early completion of a work order. Daily monetary penalties will be assessed
for each day beyond the required completion date the Contractor requires to complete the
work order in conformance with the terms and conditions of the contract. The Project
Manager or authorized designee is required to sign and date all work orders issued under
the contract. In no event shall work ordered deviate from the terms specified herein and
the requirements of this contract.

10. The Contractor shall maintain complete and accurate records as specified herein.

VII. CONTRACTOR QUALITY CONTROL

The Contractor shall develop and implement a pro-active quality control and inspections system
that will ensure management oversight and supervision, training to employees (including
subcontractor employees), and strive for error-free work, early problem detection and corrective
actions, increased productivity and efficiency, and superior public relations.

VIII. RECORD KEEPING AND REPORTING

ALB control treatments shall be documented by the Contractor and reports submitted daily to the
USDA, APHIS COR or authorized COTR for all work orders issued under this contract no later
that the morning following the day the work was completed. Control treatments will not be
allowed to begin until daily reporting requirements have been satisfied and the daily reports are
approved by the COR or authorized COTR. Therefore, the Contractor shall ensure reports are
complete, accurate and submitted timely.

The following information is required in the daily report:

Treated Tree Information:

Every treated tree shall be documented with the following information: House number, street,
tree species, tree dbh, location in yard, method of application, chemical applied, amount of
chemical applied, date and time of application, name of pesticide applicator and treatment area
unique identification name and number. In addition, for soil injection trees include the number
of treatment vehicle and soil injection wand identification number. At the end of each day, the
Contractor Shall total the number of trees treated and the total dbh treated (in inches) by
application method, zone, and work order.
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RFP 017-M-APHIS-03, Section C
State of Illinois — 2003 ALB Control Treatments

Trees Not Treated:

Every host tree not treated in the treatment area shall be documented with the following
information: House number, Street, tree species, tree dbh, date and time of treatment attempt(s)
and reason for not treating the host tree.

Meter Readings from the Soil Injection Wands:

The Contractor shall submit daily meter readings from each soil injection wand used. The
lifetime reading on the soil injection wand’s meter is to be recorded at the start of the day’s
treatment and again upon finishing the day’s work. This meter reading will be compared to
inches of tree treated to ensure proper treatment. The identification number specific to each wand
shall be recorded and reported. Any changing of wands must be approved by USDA, APHIS
COTR prior to use. Failure to obtain pre-approval of a soil injection wands is considered
Contractor negligence and will result in non-payment plus a $2,100 penalty for each host tree
treated with the unapproved soil injection wand. Non-payment and the assessment of penalties
may be prevented through proactive and effective quality control measures.

Volume of Imicide Applied via Trunk Injection:

The Contractor shall report the volume of Imicide applied per work order area by each licensed
and certified pesticide applicator.

IX. TIMELINE FOR COMPLETION OF WORK ORDERED

The timeline for work ordered under this contract shall begin upon receipt of a work order issued
by the COR, or authorized COTR, and shall be completed by the completion date shown on
individual work orders. The Contractor’s Project Manager, or designated Field Supervisor, shall
meet with the COR, or designated COTR regularly to prioritize and forecast scheduling of
treatment zones and work orders. The timeline shall include all activities as specified herein,
including but not limited to public notification, soil or trunk injection control treatments for all
host trees identified on the work order, record keeping, etc. In no event shall the work order
completion date (or timeline for completion) deviate from the allocated times specified herein for
public notification and soil or trunk injection control treatments. Refer to Section I for contract
terms and conditions on ordering, order limitations, and requirements contracts

The following table represents the USDA, APHIS average daily expectations of the number of
trees the contract the Contractor would have to provide satisfactory control treatments to
complete the work order by the completion date. Public notification through the distribution of
door hangers to every property located within the treatment area shall be completed within 24
hours after receipt of the work order by the Contractor. The Contractor shall notify USDA in
writing of the time and date that public notification is completed. Treatments shall start 48 hours
after the completion of public notification. The Contractor will not be paid for any trees treated
prior to the 48 hour lapse period.
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State of Illinois — 2003 ALB Control Treatments

Section C

Monetary incentives may be earned for performance efficiency and completing a work order
ahead of schedule. However, failure to complete the work order by the completion date without
excusable delay will result in a monetary penalty or other action authorized under this contract.

Contract Area Soil Injection Trunk Injection
Chicago 2000 trees/day 800 trees/day
Park Ridge N/A 1500 trees/day
Addison,

Summit, and 1000 trees/day 800 trees/day
O’Hare

X. CONTRACT WORK HOURS

All treatments shall be scheduled for Monday through Saturday, with the exception of Saturday
May 24 of Memorial Day Weekend. Work hours can be as early as 0630 but no later than 1800.
An 8 hour work day is required for the control treatment days. Overtime or work on Sunday and
Federal holidays is not required. However, when considered by the COR to be in the best
interest of the USDA, APHIS in attaining Spring 2003 control treatment goals, the CO may
approve Contractor requests to extend work day(s) up to a maximum of 12 hours per day, or
work on Sunday or on Federal holidays on a situational basis.

The extension of a work order completion date shall only be considered if it was due to an
excusable delay. For the purpose of this contract, excusable delay is defined as being caused by
(1) acts of God or the public enemy, (2) acts of the Government in either its sovereign or
contractual capacity, (3) fires, (4) floods, (5) epidemics, (6) quarantine restrictions, (7) strikes,
(8) freight embargoes, and (9) unusually severe weather. In each instance, the failure or inability
to perform must be beyond the control and without the fault or negligence of the Contractor.
Excusable delays shall be referred through the COR, or authorized COTR, to the CO for
consideration and approval. Refer to FAR 52.249-14 is Section I of this contract for complete
contract terms and conditions with regard to excusable delay.

XI. POST AWARD PREPARATION

Post award preparation shall be completed before ALB control treatments can be started. These
formalities, include but are not limited to, employee identification and uniforms, marking of
vehicles, inspection and calibration of equipment, USDA, APHIS checks and inputs, recording of
soil injection wand serial numbers, etc. USDA reserves the right to require additional
calibrations, checks and inputs as required during the period of performance. Post award
preparation shall be completed within 4 days following the post award conference; prior to the
issuance of the first work order.
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XII. CONTRACTOR EMPLOYEE IDENTIFICATION REQUIREMENTS

The Contractor shall require each employee (including subcontractor employees) to visually
display a photographic identification badge. The badge placement on each person will be
consistent and it will be readily visible to another individual. The badge shall be worn at all
times during working hours. The badge shall display the Contractor’s company name and phone
number, “Asian Longhorned Beetle Treatment Project”, and the employee’s full name.

The Contractor shall also require all employees, as well as subcontractors, to wear a uniform
clearly identifying them as working for the Contractor. The uniform shall be readily visible at all
times to another individual. All employees working on this contract shall portray a positive
image (in dress, mannerism, actions, and speech). Uniforms and ID Badges will be approved by
USDA during post award preparation.

XIII. MARKING OF VEHICLES

The contractor will have 2 signs secured to every vehicle used during the performance of this
contract. Signs will be clearly legible at 20 ft, with green lettering on a white background to read
as follows:

ASIAN LONGHORNED BEETLE COOPERATIVE ERADICATION PROGRAM
USDA, ANIMAL AND PLANT HEALTH INSPECTION SERVICE
ILLINOIS DEPARTMENT OF AGRICULTURE
CITY OF CHICAGO, BUREAU OF FORESTRY

800 641 3934

The Contractor name, address and telephone number shall be legibly printed on both vehicle
doors. Signs will be of professional quality.

XIV. CONDITION OF EQUIPMENT

The Contractor shall report with equipment in good working order. If equipment malfunctions
during operation, the Contractor shall provide operational replacement equipment to the
treatment site within 2 hours of receiving notification of equipment malfunction.

XV. NOTIFICATION OF THE PUBLIC PRIOR TO TREATMENT

The Contractor shall notify all residents and businesses in the treatment areas via bilingual door
hanger provided by USDA, APHIS. All properties within the treatment area shall be notified by
door hanger of potential treatment regardless of the host status of the property. The door hangers
will be provided by the USDA, APHIS with each work order. In addition to public notification
via door hangers, the Contractor shall notify all local government officials, hospitals, police,
schools, etc. within the treatment area covered by the work order. All door hanging and
notification shall be completed within 24 hours of receipt of the work order. The Contractor
shall notify the COR, or designated COTR, in writing immediately upon completion of the door
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hanger distribution and treatment notification required by a work order specifying the date and
time of completion.

Control treatments shall not start until a minimum 48 hours has elapsed from the completion of
door hanger distribution (notification) to all residents and businesses in the treatment areas. The
Contractor will not be paid for any trees treated prior to the 48 hour lapse period.

Do not attempt to answer questions received from the public. All questions received from the
public shall be directed to USDA, APHIS personnel. Literature on ALB is available and will be
provided to the Contractor for distribution to members of the public interested in the ALB and
the USDA, APHIS control treatment program.

XVI. TREATMENT PROTOCOL

The Contractor shall apply a systemic insecticide, Imidacloprid, via soil injection or trunk
injection, to all host trees within the treatment area(s) designated on work orders issued under
this contract for the control of ALB. Treatment applications to host species trees shall be
performed in an organized method that ensures treatment of 100% of host material, both public
and private. The Contractor shall ensure 100% treatment of host material within each city block
before proceeding to another city block.

USDA shall provide list of host trees within treatment areas, area maps and bilingual door
hangers with each work order issued under the contract. Treatment sites include, but are not
limited to, street trees, private property, medians, alleys, park district trees, and public schools.
The Contractor is responsible for treating all host trees within the treatment areas. For the
contracts identified with soil and trunk injection, soil injection will be applied only to the host
trees meeting the criteria for treatment via soil injection. Trees which are questionable to be
treated via soil injection will be identified by the Contractor and referred to the COR or COTR
for determination for the proper treatment method (soil or trunk injection) to be applied. Trees
which cannot receive soil injection treatment will be recorded on the daily record sheet as “Trunk
Injection Required”. The Contractor shall ensure that all hosts trees requiring trunk injection are
treated.

It is the Contractor’s responsibility to provide applicators with training to identify ALB host
trees. Failure to demonstrate ability in identification of ALB host trees to USDA satisfaction
will be referred to the CO and may result in removal of the applicator from list of authorized and
approved contractor personnel.

Certified pesticide applicators shall wear required safety equipment as required by Federal, state,
and local laws, regulations and statutes. Any failure to comply with appropriate regulations
observed by USDA, APHIS personnel will result in an immediate work stoppage of all
treatments until the infraction has been remedied.

Contractor personnel shall physically measure the diameter at breast height (dbh) of all host trees
immediately prior treatment and the proper amount of chemical will be applied in accordance
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with the contract. Visual estimates or guesses will be accepted from either contractor or USDA.
Injections will be monitored by USDA personnel.

USDA COR or COTR will visit any “no Access” trees. If USDA COR or COTR deems property
inaccessible, tree will be considered untreatable, not missed. USDA is to be notified
immediately by Contractor of any no access trees. USDA determination is final.

The Contractor shall ensure that soil injection treatments will not result in contamination of
groundwater or a water body. Trees located in such an area will not be treated via soil injection.
These trees will be identified on the daily report as “trunk injection required.”

An easily identifiable, non permanent mark shall be place by the Contractor on every treated tree
(i.e. Chalk) once treatment has been applied. The mark will only be placed once a tree has been
treated. Placing marks on trees ahead of treatment is prohibited. Marks shall be placed on the
street side of parkway trees and on a side easily seen from the point of access for private property
trees approximately 4 feet above soil line. Marks on signs and placards attached to trees are
unacceptable. Marking apparatus shall consist of equipment similar to Forestry Suppliers chalk
tree markers and must be approved by USDA, APHIS.

XVIIL SOIL INJECTION - APPROVED FORMULATION, APPLICATION METHOD
AND RATE OF APPLICATION

The Contractor shall apply a systemic insecticide, Imidicloprid, to control ALB, using soil
injections to deliver the pesticide.

Approved Formulations:
Merit 7SWP (EPA Registration No. 3125-421) and Merit 2 (EPA Registration No. 3125-418)
and Merit 7SWSP (EPA Registration No. 3125-439).

Application rate:

Merit 75SWP and Merit75WSP:
1.89 grams of Merit in 0.5 gallon of water per inch of tree dbh. One injection hole per 1 inch of
dbh.

Merit 2:
6 oz. of formulation in 1 quart of water per inch of tree dbh. One injection hole per 1 inch of
dbh.

Soil Injection Technique:

The grid or circle injection hole pattern shall be used as per industry standards and practices and
label directions. Soil injection may be used if up to three quarters of the injection area is
restricted by paving, sidewalks, etc. (Refer to Figure 1 and 2 in Section J as a reference for circle
injection hole pattern.)
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public and environment. When this occurs, the applicator can apply %2 the volume of mixture per
hole and double the number of holes per inch of dbh. Other options are applying deeper
injections, up to 12 inches may be required, or the applicator should try moving the injection hole
one foot in any direction of the original site to apply the rest of the dose to that hole.

Determination of Soil Injection Holes and Circles

INNER 2ND 3RD 4TH

CIRCLE CIRCLE CIRCLE CIRCLE
DBH HOLES HOLES RADIUS* HOLES RADIUS* HOLES RADIUS* HOLES RADIUS*
4 4 4 14 na na na na na na
6 6 4 15 2 38 na na na na
8 8 4 16 4 40 na na na na
10 10 4 17 6 41 na na na na
12 12 4 18 8 42 na na na na
14 14 4 19 9 43 1 67 na na
16 16 4 20 9 44 3 68 na na
18 18 5 21 9 45 4 69 na na
20 20 5 22 10 46 5 70 na na
22 22 5 23 10 47 7 71 na na
24 24 5 24 10 48 9 72 na na
26 26 5 25 10 49 11 73 na na
28 28 5 26 10 50 13 74 na na
30 30 5 27 1 51 14 75 na na
32 32 5 28 11 52 16 76 na na
34 34 5 29 11 53 16 77 2 101
36 36 5 30 11 54 16 78 4 102
38 38 5 3 12 55 17 79 4 103
40 40 5 32 12 56 17 80 6 104

* Radius of circle measured from the center of the trunk in inches.

Application equipment:

A power soil injector using 75-150 psi will be used. Constant agitation must be maintained during
mixing and application. Screens will be removed from the system to prevent clogging. A flow
meter at the control valve on the injector probe is required to ensure an accurate dosage rate. The
injector tip should have a minimum of four opposing ports. An adequate means of calibrating the
equipment must be provided. Prior to treatments, power equipment will be calibrated with water
to determine proper delivery of the amount of material needed per hole. To maintain uniform
application of the proper amount of treatment mixture, the contractor must periodically clear the
wand’s vent holes.

Mixing of Chemical:

The mixing of Merit and water shall be monitored by USDA personnel. The entire process of
filling the truck tanks, from the opening of chemical packages to the filling of tanks with water
and chemical, will be inspected. The timing of chemical mixing will be mutually agreed upon by
both USDA and contractor. Merit has been shown to have insignificant degradation over long
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Mixing of Chemical:

The mixing of Merit and water shall be monitored by USDA personnel. The entire process of
filling the truck tanks, from the opening of chemical packages to the filling of tanks with water
and chemical, will be inspected. The timing of chemical mixing will be mutually agreed upon by
both USDA and contractor. Merit has been shown to have insignificant degradation over long
periods of time when keep sheltered from ultraviolet light. Therefore, chemical mixing may
occur at the end of the treatment day and left overnight in preparation for the successive day’s
treatment. However, any chemical mix left in tanks at the end of the treatment day must be
evacuated before new chemical mixes are added. The monitoring and mixing of chemical may
occur no more than 48 hours prior to treatment. Chemical may be stored for a maximum of 48
hours prior to treatment providing that contractor agitates the tank mix to completely re-suspend
the mix once daily on off treatment days and at least 15 minutes before any treatment
application. The mix must be completely re-suspended before treatment application. All tanks
used for ALB treatments will be triple rinsed prior to use in the ALB treatment application. If a
tank is used for any other treatment application outside of this contract, then the tank will be
triple rinsed prior to use again in the ALB treatment application. The Contractor shall notify
USDA if tanks are used for other applications outside of the USDA contract during the
performance of this contract.

Calibration of Injection Wands:

Calibration will consist of 2 gallon of chemical being dispensed into a suitable container. The
injection wand’s meter reading will be recorded. The liquid will be poured into a graduated
cylinder with visible markings. The liquid’s meniscus should be at the 64 ounce mark for a
wand reading of .50. Acceptable readings are from 61 ounces to 67 ounces (+/- 5%). A liquid
level below or above these marks is unacceptable. Liquid level within this range will define the
injection wand as calibrated. Extreme pump pressure may cause foaming of the chemical and
result in a wand failing the calibration procedure. This should be taken into consideration and
pump pressure adjusted if foaming occurs and causes a wand to fail calibration.

Sufficient soil injection wands will be provided by the contractor for calibration to ensure enough
equipment is available to continue treatment in the event of wand malfunction. Reserve soil
injection wands will also be calibrated. Reserve wands may be stored at contractor’s facility for
possible use in future work. All injection wands, including reserve wands, will be calibrated
before the initial start of contract work.

XVIIL. SAFEGUARDING SOIL INJECTION TREATMENTS

The Contractor is responsible for safeguarding the treatment area during the treatment process,
safeguarding the chemical at all times, and applying the chemical in accordance with label
directions in order to eliminate exposure of people, pets, wildlife and the environment. Each
applicator must carry a copy of all the required labels and MSDS for each pesticide applied under
this contract and a pesticide application license in conjunction with Illinois Department of
Agriculture pesticide laws.
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The Contractor must provide adequate personnel and supervision to ensure that work performed
under this contract is completed with maximum safeguard protections in place.

XIX. TRUNK INJECTION WITH MAUGET CAPSULES

The Contractor will apply a systemic insecticide, Imidacloprid, to control ALB, using Mauget
trunk injections to deliver the pesticide. The contractor will use Imicide capsules with the
Mauget trunk micro-injection system to treat trees. The 4 ml capsule will contain a 10%
formulation of Imidacloprid and will be applied at a rate of 1 capsule per 2 inches of dbh. The
number of Mauget capsules to use per tree is determined by dividing the tree dbh by two. A tree
with a dbh of 20 inches would require 10 Mauget capsules. Trees measuring an odd number dbh
shall be rounded up to the next even number. Capsules must be left in trees for 4 hours.
Capsules may be removed before 4 hours if said capsule is completely empty of product.

The Contractor is required to follow the label directions for the application of the Mauget
capsules.

All Contractor applicators who apply Mauget trunk injections must be certified by the Mauget
Company as qualified to inject trees. The Contractor must supply written documentation for
each applicator showing this certification. Lack of written certification will preclude an
applicator from participation in this contract’s treatments.

The Contractor shall flag all treated trees with caution tape at least 1.5 inches wide. This
flagging will be marked with the earliest time acceptable for capsule removal. Minimum time is
defined as 4 hours from the time the last capsule is applied to the tree. Capsules may be removed
before the 4 hour minimum if empty. Capsules must be disposed of according to the State of
Illinois/EPA requirements.

APHIS requires all Mauget trunk injection treatments to be completed by 2:00 P.M. to ensure the
4 hour injection time is met before dark. Mauget capsules must be completely removed from all
treated trees by 6:00 P.M. daily.

XX. SAFEGUARDING MAUGET CAPSULES

The Contractor is responsible for safeguarding the Mauget trunk injection units during treatment,
watching or guarding treated trees at all times while the injectors are on the trees, removing the
injectors, and properly disposing of injectors. Each applicator must carry a copy of the label and
MSDS for Mauget Imicide, pesticide application license in conjunction with Illinois Department
of Agriculture pesticide laws, and certification of completion of Mauget trunk injection treatment
training.

The number of persons required to safeguard trees within each contract area will vary dependent
on the location of the trees and their potential exposure to the public - people, children, pets, etc.
In general, a safeguarder may be detailed to guard up to 10 trees each. All the trees under

treatment must be in direct line of sight of the safeguarder and not exceed a 100 foot radius from
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the safeguarder. A safeguarder could potentially watch only 1 tree during the time the injectors
are on the tree if all the parameters for safely guarding a tree are not met. Exceptions for a
safeguarder to watch more trees may be made for forested areas or restricted access areas.
Exceptions must be approved by the USDA, APHIS COR/COTR.

In the Chicago treatment contract the majority of the trees will be treated by soil. 89% of the
55,000 trees estimated will be treated by soil. Approximately 11% or 6,100 will be treated by
trunk injection. 50% or approximately 3,000 of the trunk injection trees are located along the
river bank. The remaining 50% of the trunk injection trees are widely scattered throughout the
Chicago treatment area.

The Park Ridge contract area will be treated with trunk injection only. 31,400 trees are located
within the Forest Preserve. The remaining 27 trees are located within a residential area of Park
Ridge.

The third contract area is O’Hare, Summit, and Addison. The treatment area of O’Hare is
restricted to the general public. Summit has only 78 trees identified for trunk injection; however
these trees are scattered throughout the area. Addison requires all trunk injection, mostly within
neighborhoods and private properties.

The Contractor shall provide adequate personnel to ensure that all Mauget injectors are not
disturbed by the public or animals at all times when the injectors are attached to the trees. The
contractor shall, at a minimum, ensure the following safeguarding requirements are met:

1. Quality control oversight of personnel.

2. Dedicated supervision of safeguarder personnel. One supervisor is required for every 20
safeguarders.

3. Training to safeguarders and ensuring their understanding of their duties and
responsibilities.

4. Safeguarding personnel are wearing an approved uniform and displaying photo
identification visible to another person at all times while working the contract.

5. Safeguarder personnel have 2 forms of identification; one from their original employer
and one from the Contractor which identifies the person to the ALB Treatment Program.

6. Safeguarding personnel are not occupying porches, decks, patio furniture, or other private
property while performing duties.

7. Safeguarders properly dressed and prepared to work in all weather conditions.

8. Rest breaks are provided for safeguarders hourly while still maintaining vigilance
regarding injectors.

9. Safeguarders are instructed and know to direct all questions regarding treatments to
USDA personnel.

10. Safeguarders display a positive image of the US government, USDA, APHIS, State of
Ilinois, the City of Chicago and the Contractor at all times.

Safeguarders failing to properly monitor injections (i.e. sleeping, away from post, etc) will be
immediately removed from the project and may not be used by the Contractor. The Project
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manager will be notified promptly of the incident and will be required to immediately replace the
safeguarder.

Adjustments regarding the placement of safeguarders may be made upon mutual agreement
between the Contractor and the USDA, PHIS COR/COTR.

XXI. PRECAUTIONS / PUBLIC RELATIONS

All work will be performed in a professional manner, in accordance with the most recent revision
of the American National Standards for Tree Care Operations: Tree, Shrub, and other Woody
Plant Maintenance and Standard Practices A-300-1995, published by the American National
Standards Institute, and applicable Occupational Safety and Health Administration regulations.
Precautions will be taken against injury to all contractor /subcontractor persons, the public, and
property. Work will be completed without inconvenience or disruption to the general public and
property owners. All work sites will be restored to original condition.

It is essential for all employees of the contractor and subcontractor to display a positive image of
USDA and the State of Illinois by ensuring that their employees maintain favorable relations
with the public. All personnel must be courteous in their dealings with property owners. The
contractor will perform all work with due care, taking precautions against injury to persons,
animals, or property. The contractor will make every effort to minimize interference with
vehicular and pedestrian traffic. The contractor will protect against damage to any existing trees,
plants, grass, vegetation, or other exterior fixtures. The contractor will restore to the condition
existing prior to treatment operations all areas of paving, lawns, walkways, sidewalks, fixtures,
fences, etc., that were damaged, dirtied, altered or displaced by treatment work. The contractor
must be able to resolve employee conflict and other personal matters in a timely fashion.

XXII. CONTRACTOR QUALIFICATION REQUIREMENTS
The Contractor shall meet the following minimum qualification and equipment requirements:

Minimum Skills and Experience

1. A valid pesticide applicator’s license for the State of [llinois.

2. All licenses, registrations, and permits required by the States of Illinois to apply
pesticides to soil, trees, etc.

3. Bonded and insured at the minimum levels established by the State of Illinois, or by the
Federal Acquisition Regulation (FAR), whichever is higher. The minimum insurance
levels of the FAR are contained elsewhere in this prospectus.

4. Minimum 5 years of arboriculture experience.

5. Prior commercial contracts in application of soil injection and/ or trunk injection
treatments for trees and /or trunk injection treatments within the last 4 years (1999-2002)
is required. Documentation will be provided to USDA demonstrating the size, scope, and
success of prior soil injection tree treatments and /or trunk injection treatment contracts
from this 4 year period.
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6. At least one full time arborist certified by the International Society of Arboriculture,
employed on a full time basis, and dedicated to work on site for the duration of the
contract.

7. Applicators must be skilled in identification of ALB host material.

8. Personnel must be trained and certified in writing by the J.J. Mauget Company for the
application of Mauget trunk micro injection treatments.

Contractor applicators must demonstrate knowledge of, and ability to, identify woody tree ALB
host species in Illinois. Surveyors must be able to identify host species trees by common name
in both winter stage and foliated. A practical exam conducted by an USDA, APHIS plant
protection and quarantine officer certified by the International Society of Arboriculture will be
required. All applicators must pass this practical exam by a score of 80% or better. One retest
will be allowed. Failure to pass the examination will preclude an employee from participating in
contract treatments. The exam will consist of physically traveling to trees selected by USDA,
APHIS and recording the identification of the tree in writing. Identification will consist of
writing the common name of the species if it is an ALB host, or writing “non host” for trees that
are not on the required treatment list. 50 trees will be selected for the examination. USDA,
APHIS will grade all exams. There is no cost to the Contractor for the exam.

XXIII. FAILURE TO PERFORM

Chemical treatment of host trees protects trees from becoming infested with ALB. Failure to
properly treat 100% of the host trees within the USDA designated treatment areas provides host
material for ALB populations to continue to survive and the time line for the eradication program
to be extended by at least one additional year. Each year extended for the program requires
additional resources applied toward survey, control, and regulatory activities and increases the
potential for failing to eradicate this exotic insect from the United States.

An average dbh of 12 inches will be used for each host tree not treated or host trees not treated in
accordance with contract and label requirements. A penalty of $2,100 will be applied for each

tree not treated and for any tree not treated in accordance with contract and label requirements.

This penalty is based on the following criteria:

COST CRITERIA CALCULATION TOTAL

Treatment $3.00/inch dbh x 12 inch avg. $36.00
dbh

Removal and disposal $80.00/inch dbh x 12 inch $960.00
avg. dbh

Tree replacement $500.00 avg replacement cost $500.00

Government Time 3 days @ $200.00/day $600.00

TOTAL $2,100.00
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XXIV. INCENTIVE FOR EARLY COMPLETION OF WORK ORDERS

The Contractor may earn a monetary bonus for completing work orders issued under this contract
early provided all services (i.e. treatment applications, reporting, etc.) furnished on each work
order are in full compliance with the contract and there are no valid public relations incidents.

An incentive bonus will be given for each day of $1,000 each day for early completion of the
work order. For example, if the ending date of the work order is April 30 and the Contractor
completes the treatment application on April 29, the Contractor is eligible for a $1,000.00 bonus
for early completion if services provided fully comply with the contract.

XXV. CONTRACTOR PERFORMANCE STANDARDS

Contractor performance will be monitored throughout the effective period of the contract. The
contractor will be measured based on the following criteria:

Performance Performance Maximum Method of Monetary
Requirement Standard Error Rate or | Surveillance Penalties
Performance
Requirement
Accurate and 100% of all host trees | Zero Tolerance Review of work $2,100 penalty for
thorough treatment shall be treated reports and every host tree not
application. accurately as specified monitoring by treated and every
per work order. USDA personnel host tree not

accurately treated
as designated on
each work order.

Timely completion of | Parameters of work Contractor shall 100% inspection by | $1,000 penalty for
work orders order must be not be late on more | USDA every day late.
followed. All work than 2 work orders
identified under each | issued per contract.
work order shall be
completed on or
before the completion
date of the work

order.
Notification of 100% of all properties | 1% error rate per USDA monitoring | $100 penalty for
treatments to the will be notified of work order. each property not
property owners, treatments a minimum receiving
residents, businesses , | of 48 hours prior to notification.
and local officials treatment start as
located within the designated per work $100 penalty for
treatment area order. Contractor each host tree
shall provide written treated before the
documentation to minimum 48 hour
USDA declaring time period elapsed.
and date of treatment
notification
completion.
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Public Relations Work must be No more than 2 Complaints $500 penalty for
completed without instances of received and USDA | each legitimate
inconvenience or disruption or monitoring complaint beyond
disruptions to general | inconvenience tolerance level
public and property
Work sites must be Zero tolerance Complaints $500 for each
restored to original received and USDA | infraction
condition upon monitoring
completion of
treatments
Property damage is Zero tolerance Complaints $1000 penalty for
dealt with promptly. received and USDA | each infraction
USDA notified monitoring

immediately of
damage. Insurance

claim filed within 24
hours of incident.
Employees are No more than one | Complaints $500 for each
courteous and instance received and USDA | infraction beyond
considerate to general monitoring one.
public and property
owners
Adherence to safety Must comply with all | Zero Tolerance 100% inspection by | Immediate halt to
requirements directed | safety regulations that USDA all contract work
by Federal or State pertain to the work until rectified.
Laws as well as performed and the Contractor will be
specific pesticide specific label held to original
label requirements time period
designated in
work order

XXVI. USDA QUALITY ASSURANCE

According to the Inspection of Services clause, FAR 52.246-4 INSPECTION OF SERVICES -
FIXED PRICE (Aug. 1996), located in Section E. of this contract, the Government will evaluate
the contractor’s performance under any work order issued under this contract for treatment of
ALB in the State of Illinois. For those tasks identified in the Contractor performance standards
of this PWS, the COR, COTR, or other designated representative of APHIS will follow the
methods of surveillance specified herein. Government personnel will record all surveillance
observations. When an observation indicates defective performance, the COR, COTR, or
designated APHIS representative will require the Contractor's project manager, or representative
on site, to initial the observation. The initialing of the observation does not necessarily constitute
concurrence with the observation, only acknowledgment that they have been made aware of the
defective performance. Government surveillance of tasks not listed in the contractor performance
standards of this PWS (such as provided for by the Inspection of Services clause) may occur
during performance period of contracts awarded under this prospectus. Such surveillance will be
done according to standard inspection procedures, or other contract provisions. Any action taken
by the contracting officer, as a result of surveillance, will be in accordance with the terms of this
contract.
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When an observation indicates defective performance, the Contractor shall immediately
incorporate corrective actions into their quality control system, provide training to the employee
responsible for the defective performance, and or replace the employee. Refer to Section H for
terms and conditions applicable to replacing key personnel.

XXVII. CONTRACTOR LIABILITY

The Contractor is liable for any damages, losses, or injuries to people, property, or animals which
occur directly or indirectly from work performed by the Contractor and their subcontractor’s
under this contract. The Contractor shall have and maintain insurance at the minimum levels
specified herein throughout the effective period of performance of the contract. A certificate of
insurance shall be provided by the insurance company demonstrating proper insurance coverage
for the contract and properly endorsed with USDA, APHIS as the certificate holder.

The Contractor shall immediately notify USDA COR, Contracting Officer of any damage, loss,
or injury occurring during the effective period of performance of the contract. Each instance
shall require an insurance claim, when in the judgement of the COR, corrective action can not be
completed within 48 hours of the occurrence to the satisfaction of the COR and property owner
or injured party. When in the judgement of the COR, an insurance company claim is to be filed,
the Contractor shall file the claim within 24 hours of notification to file an insurance claim is
received from the COR. Corrective action shall be completed within 2 weeks thereafter unless an
extension of time is authorized by the COR and is acceptable to the property owner or injured
party. The Contractor, or the Contractor’s insurance company, shall provide a written notice to
the COR explaining the corrective action and showing the property owner or injured parties
acceptance of the corrective action taken. The notification shall be on letterhead and include the
Contractor’s policy number, claim number, Contractor’s name and address, contract number,
work order number, location, claimant’s name and address, brief description of loss, damage, or
injury, date of occurrence, corrective action taken, and acceptance by the property owner or
injured party.

XXVIII. ATTACHMENTS TO PERFORMANCE WORK STATEMENT (PWS)/
SPECIFICATIONS

The attachments to the PWS listed in Section J are hereby made a part of this solicitation and any
resultant contract.
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SECTION D - PACKAGING AND MARKING

THERE ARE NO CLAUSES INCLUDED IN THIS SECTION
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SECTION E - INSPECTION AND ACCEPTANCE

52.246-4 INSPECTION OF SERVICES--FIXED-PRICE
(AUG 1996)

(a)

(b)

(c)

(a)

(e)

(£)

Definitions. "Services," as used in this clause, includes
services performed, workmanship, and material furnished or
utilized in the performance of services.

The Contractor shall provide and maintain an inspection system
acceptable to the Government covering the services under this
contract. Complete records of all inspection work performed
by the Contractor shall be maintained and made available to
the Government during contract performance and for as long
afterwards as the contract requires.

The Government has the right to inspect and test all services
called for by the contract, to the extent practicable at all
times and places during the term of the contract. The
Government shall perform inspections and tests in a manner
that will not unduly delay the work.

If the Government performs inspections or tests on the
premises of the Contractor or a subcontractor, the Contractor
shall furnish, and shall require subcontractors to furnish, at
no increase in contract price, all reasonable facilities and
assistance for the safe and convenient performance of these
duties.

If any of the services do not conform with contract
requirements, the Government may require the Contractor to
perform the services again in conformity with contract
requirements, at no increase in contract amount. When the
defects in services cannot be corrected by reperformance, the
Government may (1) require the Contractor to take necessary
action to ensure that future performance conforms to contract
requirements and (2) reduce the contract price to reflect the
reduced value of the services performed.

If the Contractor fails to promptly perform the services again
or to take the necessary action to ensure future performance
in conformity with contract requirements, the Government may
(1) by contract or otherwise, perform the services and charge
to the Contractor any cost incurred by the Government that is
directly related to the performance of such service or (2)
terminate the contract for default.
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SECTION F - DELIVERIES OR PERFORMANCE

F.l 52.242-15 STOP-WORK ORDER (AUG 1989)

(a) The Contracting Officer may, at any time, by written order to
the Contractor, require the Contractor to stop all, or any
part, of the work called for by this contract for a period of
90 days after the order is delivered to the Contractor, and
for any further period to which the parties may agree. The
order shall be specifically identified as a stop-work order
issued under this clause. Upon receipt of the order, the
Contractor shall immediately comply with its terms and take
all reasonable steps to minimize the incurrence of costs
allocable to the work covered by the order during the period
of work stoppage. Within a period of 90 days after a
stop-work is delivered to the Contractor, or within any
extension of that period to which the parties shall have
agreed, the Contracting Officer shall either--

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in
the Default, or the Termination for Convenience of the
Government, clause of this contract.

(b) If a stop-work order issued under this clause is canceled or
the period of the order or any extension thereof expires, the
Contractor shall resume work. The Contracting Officer shall
make an equitable adjustment in the delivery schedule or
contract price, or both, and the contract shall be modified,
in writing, accordingly, if--

(1) The stop-work order results in an increase in the time
required for, or in the Contractor's cost properly
allocable to, the performance of any part of this
contract; and

(2) The Contractor asserts its right to the adjustment within
30 days after the end of the period of work stoppage;
provided, that, if the Contracting Officer decides the
facts justify the action, the Contracting Officer may
receive and act upon the claim submitted at any time
before final payment under this contract.

(c) If a stop-work order is not canceled and the work covered by
the order is terminated for the convenience of the Government,
the Contracting Officer shall allow reasonable costs resulting
from the stop-work order in arriving at the termination
settlement.

(d) If a stop-work order is not canceled and the work covered by
the order is terminated for default, the Contracting Officer
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F.1

F.2

(Continued)

shall allow, by equitable adjustment or otherwise, reasonable
costs resulting from the stop-work order.

52.242-17 GOVERNMENT DELAY OF WORK (APR 1984)

(a)

(b)

If the performance of all or any part of the work of this
contract is delayed or interrupted (1) by an act of the
Contracting Officer in the administration of this contract
that is not expressly or impliedly authorized by this
contract, or (2) by a failure of the Contracting Officer to
act within the time specified in this contract, or within a
reasonable time if not specified, an adjustment (excluding
profit) shall be made for any increase in the cost of
performance of this contract caused by the delay or
interruption and the contract shall be modified in writing
accordingly. Adjustment shall also be made in the delivery or
performance dates and any other contractual term or condition
affected by the delay or interruption. However, no adjustment
shall be made under this clause for any delay or interruption
to the extent that performance would have been delayed or
interrupted by any other cause, including the fault or
negligence of the Contractor, or for which an adjustment is
provided or excluded under any other term or condition of this
contract.

A claim under this clause shall not be allowed (1) for any
costs incurred more than 20 days before the Contractor shall
have notified the Contracting Officer in writing of the act or
failure to act involved, and (2) unless the claim, in an
amount stated, is asserted in writing as soon as practicable
after the termination of the delay or interruption, but not
later than the day of final payment under the contract.

AGAR 452.211-74 PERIOD OF PERFORMANCE (FEB 1988)

The period of performance of this contract is from date of award
through September 30, 2003, unless reduced or extended as

prescribed by other terms and conditions herein.
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SECTION G - CONTRACT ADMINISTRATION DATA
R 75;&W

G.1 APPOINTMENT OF A CONTRACTING OFFICER'S REPRESENTATIVE AND
TECHNICAL REPRESENTATIVE'S

The Contracting Officer (CO) is the only person with expressed
authority to enter into, administer and/or terminate contracts and
make related determinations and findings on behalf of the Government.
Therefore, in no event will any understanding, agreement, modification,
change order, or other matter deviating from the terms of the contract
be effective or binding upon the Government without the advance
approval of the CO for any work not expressly written into this
contract.

The CO, acting within his/her authority, will designate individual
representatives at time of award, with limited authorlty via a
written delegation of authority. The representatives will be a
Contracting Officer's Representative (COR) and Contracting Officer's
Technical Representative's (COTR) as determined necessary by the CO.
The limitations of their delegations of authority follows.

The COR is the local authority for the Asian Longhorn Beetle (ALB)
project and primary representatlve of the CO for this contract. The
authority delegated to the COR is limited to prioritizing and
scheduling control treatments, issuing work orders, quality assurance
and surveillance, and monitoring Contractor performance for strict
compliance with quality, productivity and performance standards as
written in the contract.

The COR shall promptly notify the CO of performance issues, disputes
and disagreements with Contractor personnel that may occur during the
performance of the contract. The Contractor shall do the same.
Whenever,in the opinion of the Contractor, issues arise, or the COR
requests effort outside the scope or not expressly written into the
contract, the Contractor shall make every effort to resolve the issue
with the COR. If the issue cannot be resolved, or the COR persists on
performance perceived by the Contractor as belng outside the scope of
the contract or not expressly written into the contract, the Contractor
shall promptly notlfy the CO by telephone of the 51tuatlon and follow
up by mailing a written confirmation of the telephone call to the CO
with a copy to the COR.

PROCEEDING WITH WORK WITHOUT PROPER CONTRACTUAL COVERAGE AND APPROVAL
OF THE CO IS UNAUTHORIZED.

An exception will be considered by the Contracting Officer on a
situational basis for additional work determined necessary by the COR
after normal business hours (later than 5:00 P.M., Monday through
Friday), on Saturday, Sunday or Holiday's, or when the CO is otherwise
unavallable provided the additional work request is within the scope of
the contract. If additional work is ordered by the COR, the Contractor
AND the COR shall inform the Contracting Officer the following business
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G.1 (Continued)

day of the circumstances, and request either a written modification of
the work order or consideration for a contract modification.

The COR may designate one or more Contracting Officer's Technical
Representative's (COTR) to assist him/her perform delegated COR
responsibilities. Although the COTR is a representative of the CO, they
will report directly to the COR. Their authority is limited to specific
contract tasks delegated to the COR for this contract.

Recommended COTR appointments and tasks shall be reviewed and approved
by the CO. Upon notification of approval of recommended COTR designees,
the COR shall prepare a written delegation of authority for each COTR
clearly explaining the COTR's role and responsibility for the contract
and limitations of authority. A copy of all delegations of authority

shall be mailed to the Contract representative signing the contract and
the CO.

In no event will any understanding, agreement, modification, change
order, or other matter deviating from the contract be effective or
binding to the Government unless it is approved by CO.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 AGAR 452.215-73 POST AWARD CONFERENCE (NOV 1996)

A post award conference with the successful offeror is required.
It will be scheduled within 10 days after the date of contract
award. The conference will be held at:

Date, time, and location to be determined at time of award.

H.2 AGAR 452.236-73 ARCHEOLOGICAL OR HISTORIC SITES
(FEB 1988)

If a previously unidentified archeological or historic site(s)
is encountered, the Contractor shall discontinue work in the
general area of the site(s) and notify the Contracting Officer
immediately.

H.3 AGAR 452.236-74 CONTROL OF EROSION, SEDIMENTATION,
AND POLLUTION (NOV 1996)

(a) Operations shall be scheduled and conducted to minimize
erosion of soils and to prevent silting and muddying of
streams, rivers, irrigation systems, and impoundments (lakes,
reservoirs, etc.).

(b) Pollutants such as fuels, lubricants, bitumens, raw sewage,
and other harmful materials shall not be discharged on the
ground; into or nearby rivers, streams, or impoundments; or
into natural or man-made channels. Wash water or waste from
concrete or aggregate operations shall not be allowed to enter
live streams prior to treatment by filtration, settling, or
other means sufficient to reduce the sediment content to not
more than that of the stream into which it is discharged.

(c) Mechanized equipment shall not be operated in flowing streams
without written approval by the Contracting Officer.

H.4 AGAR 452.237-74 KEY PERSONNEL (FEB 1988)

(a) The Contractor shall assign to this contract the following key
personnel:

Project Manager
Field Supervisors
Certified Pesticide Applicators

(b) During the first ninety (90) days of performance, the
Contractor shall make no substitutions of key personnel unless
the substitution is necessitated by illness, death, or
termination of employment. The Contractor shall notify the
Contracting Officer within 15 calendar days after the
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H.4

(Continued)

(c)

occurrence of any of these events and provide the information
required by paragraph (c) below. After the initial 90-day
period, the Contractor shall submit the information required
by paragraph (c) to the Contracting Officer at least 15 days
prior to making any permanent substitutions.

The Contractor shall provide a detailed explanation of the
circumstances necessitating the proposed substitutions,
complete resumes for the proposed substitutes, and any
additional information requested by the Contracting Officer.
Proposed substitutes should have comparable qualifications to
those of the persons being replaced. The Contracting Officer
will notify the Contractor within 15 calendar days after
receipt of all required information of the decision on
substitutions. The contract will be modified to reflect any
approved changes of key personnel.
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